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UNIT PRICE TOTAL COST

STRUCTURAL EXCAVATION 247,142$           

BASEMENT EXCAVATION

1
SH1/S2.0.1/S2.0

.2/S3.1
Excavation for Building Basement & Frontage Improvements CY 9242 $23.70 $219,046.54 $219,046.54

STRUCTURAL EXCAVATION FOR FOOTINGS
Item: Wall-1 Footing

Length:194'-11"

Width:6'-3"

Depth:1'-4"

Count:1

2
S2.0.1/S2.0.2/S3

.1
Excavation CY 65 $23.70 $1,536.02 $1,536.02

Item: Wall-1 Footing

Length:90'-2"

Width:4'-3"

Depth:1'-4"

Count:2

3
S2.0.1/S2.0.2/S3

.1
Excavation CY 42 $23.70 $1,000.05 $1,000.05

Item: Wall-1 Footing

Length:137'-5" (Excl Spread Footings)

Width:2'-0"

Depth:1'-4"

Count:1

4
S2.0.1/S2.0.2/S3

.1
Excavation CY 14 $23.70 $320.86 $320.86
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Item: Wall-2 Footing

Length:101'-6"

Width:2'-0"

Depth:1'-0"

5
S2.0.1/S2.0.2/S3

.1
Excavation CY 11 $23.70 $253.03 $253.03

Item: 8/8 Footing

Length:8'-0"

Width:8'-0"

Depth:1'-5"

Count:4

6
S2.0.1/S2.0.2/S3

.1
Excavation CY 21 $23.70 $491.54 $491.54

Item: 8.5/8.5 Footing

Length:8'-6"

Width:8'-6"

Depth:1'-6"

Count:3

7
S2.0.1/S2.0.2/S3

.1
Excavation CY 19 $23.70 $456.30 $456.30

Item: 9.5/9.5 Footing

Length:9'-6"

Width:9'-6"

Depth:1'-8"

Count:1

8
S2.0.1/S2.0.2/S3

.1
Excavation CY 8 $23.70 $201.29 $201.29
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Item: 10/10 Footing

Length:10'-0"

Width:10'-0"

Depth:1'-9"

Count:1

9
S2.0.1/S2.0.2/S3

.1
Excavation CY 10 $23.70 $230.48 $230.48

Item: 10.5/10.5 Footing

Length:10'-6"

Width:10'-6"

Depth:1'-10"

Count:1

10
S2.0.1/S2.0.2/S3

.1
Excavation CY 11 $23.70 $261.19 $261.19

Item: 11/11 Footing

Length:11'-0"

Width:11'-0"

Depth:1'-11"

Count:1

11
S2.0.1/S2.0.2/S3

.1
Excavation CY 12 $23.70 $294.51 $294.51

Item: 11.5/11.5 Footing

Length:11'-6"

Width:11'-6"

Depth:2'-0"

Count:3

12
S2.0.1/S2.0.2/S3

.1
Excavation CY 42 $23.70 $995.73 $995.73
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Item: 12/12 Footing

Length:12'-0"

Width:12'-0"

Depth:2'-1"

Count:6

13
S2.0.1/S2.0.2/S3

.1
Excavation CY 94 $23.70 $2,225.17 $2,225.17

Item: 13/13 Footing

Length:13'-0"

Width:13'-0"

Depth:2'-3"

Count:2

14
S2.0.1/S2.0.2/S3

.1
Excavation CY 39 $23.70 $918.72 $918.72

Item: 13.5/13.5 Footing

Length:13'-6"

Width:13'-6"

Depth:2'-4"

Count:1

15
S2.0.1/S2.0.2/S3

.1
Excavation CY 19 $23.70 $439.93 $439.93

Item: 13/64 Footing

Length:64'-0"

Width:13'-0"

Depth:2'-6"

Count:2

16
S2.0.1/S2.0.2/S3

.1
Excavation CY 197 $23.70 $4,664.86 $4,664.86
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Item: 40/40 Footing

Length:40'-0"

Width:40'-0"

Depth:2'-6"

Count:1

17
S2.0.1/S2.0.2/S3

.1
Excavation CY 316 $23.70 $7,495.77 $7,495.77

UTILITIES EXCAVATION
18 C-3.0 Excavation for Drywells CY 33 $168.03 $5,549.69 $5,549.69
19 C-5.0 Excavation for Storm Line & Catch Basin CY 48 $6.88 $333.20 $333.20
20 C-4.2 Excavation for Sanitary Sewer CY 3 $5.32 $17.24 $17.24
21 C-4.2 Excavation for Water CY 1 $5.32 $5.37 $5.37
22 C-4.2 Excavation for Light Pole Footing CY 0.3 $5.32 $1.39 $1.39
23 C-4.0 to 4.2 Excavation for Tree Well CY 59 $6.88 $403.58 $403.58
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